STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 05/ 26/ 04 IN THE CI TY AND COUNTY OF SAN 05/ 27/ 04
CONTRACT NUMBER 04-0120F4 FRANCI SCO FROM 0.6 KM TO 1. 3 KM CONTRACT CCODE 'A '’
LOCATI ON 04- SF-80-8.2/8.7 EAST OF YERBA BUENA TUNNEL EAST 168 CONTRACT | TEMS
PORTAL
CONSTRUCT SELF ANCHORED SUSPENSI ON FEDERAL AID ACBR-080-1(095)N

| M 080- 1( 095) N

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

PROPGCSALS | SSUED 77 FUND TOTAL HA4S3 785, 040, 000 TOTAL NUMBER OF WORKI NG DAYS 2310
NUMBER OF BI DDERS 2 ENG NEERS EST 733, 158, 000. 00 AMOUNT OVER 665, 618, 550. 00 PERCENT OVER EST 90. 79
PROGRAM ELEMENTS RAST
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 398, 776, 550. 00 1 AVERI CAN BRI DGE N S BRI DGE 412 631-1000
FLUOR ENTERPRI SES | NC A JO NT 00837702
VENTURE
ALT 1 FORElI G
1000 AMERI CAN BRI DGE WAY FAX 412 631-2003
CORACPOLI S PA 15018
2 1, 803, 771, 050. 00 2 AMVERI CAN BRI DGE N S BRI DGE 412 631-1000
FLUOR ENTERPRI SES | NC A JO NT 00837702
VENTURE
ALT 2 DOVEST
1000 AMERI CAN BRI DGE WAY FAX 412 631-2003

CORACPOLI S PA 15108



04- 0120F4 Bl D245

04- SF-80-8 PAGE 2

05/ 26/ 04 05/ 27/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ANTHONY MARMOLEJO CONSTRUCTI ON COVPANY | TEM 53 ( PARTI AL)
925 EAST RAMBEY STREET STE B
BENNI NG CA 92220

BLEYCO | NC I TEM5S 115, 116, 122 THRU 139 AND 161
11425 CULL CANYON ROAD
CASTRO VALLEY CA 94552

CERTI FI ED PAI NTI NG I TEM5 95 THRU 99 AND 166
1045 DETRO T AVENUE
CONCCORD CA 94518

HARRI' S SALI NAS REBAR | NC | TEMS 66 AND 67 ( PARTI AL)
355 S VASCO ROAD
LI VERMORE CA 94550

O C JONES AND SONS | NC | TEM5 47 AND 48
1155 3RD STREET STE 120
CAKLAND CA 94607

WESTAR MARI NE SERVI CES | TEM 155
PI ER 50 SHED C
SAN FRANCI SCO CA 94107



04- 0120F4 Bl D245

04- SF-80-8 PAGE 3

05/ 26/ 04 05/ 27/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ANTHONY MARMOLEJO CONSTRUCTI ON COVPANY | TEM 53 ( PARTI AL)
925 E RAMSEY STREET STE B
BENNI NG CA 92220

BLEYCO | NC I TEM5S 115, 116, 122 THRU 139 AND 161
11425 CULL CANYON ROAD
CASTRO VALLEY CA 94552

CERTI FI ED PAI NTI NG I TEM5 95 THRU 99 AND 166
1045 DETRO T AVENUE
CONCCORD CA 94518

HARRI' S SALI NAS REBAR | NC | TEMS 66 AND 67 ( PARTI AL)
355 S VASCO ROAD
LI VERMORE CA 94550

O C JONES AND SONS | NC | TEM5 47 AND 48
1155 3RD STREET STE 120
CAKLAND CA 94607

WESTAR MARI NE SERVI CES | TEM 155
PI ER 50 SHED C
SAN FRANCI SCO CA 94107



04- 0120F4 Bl D245

04- SF-80-8 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 26/ 04 05/ 27/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 030748 WORKI NG DRAW NG CAMPUS LS LUMP SUM 5, 000, 000. 00* 5, 000, 000. 00
2 030702 ELECTRONI C MOBI LE DAILY DI ARY COVPUTER LS LUWVP SUM 20, 000. 00* 20, 000. 00
SYSTEM DATA DELI VERY
3 000001 | TEM DELETED PER ADDENDUM LS LUWVP SUM . 00* 0. 00
4 030704 ERCSI ON CONTRCL ( TYPE B) MR 1,570 25.00 39, 250. 00
5 070010 PROCGRESS SCHEDULE (CRI TI CAL PATH) LS LUWP SUM 100, 000. 00* 100, 000. 00
6 070018 Tl ME- RELATED OVERHEAD VDAY 2,310 89, 000. 00 205, 590, 000. 00
7 071322 TEMPORARY FENCE (TYPE CL-1. 8) M 205 30. 00 6, 150. 00
8 030705 3.66 M TEMPORARY GATE (TYPE CL-1.8) EA 1 2, 000. 00 2, 000. 00
9 049281 FURNI SH AND REMOVE TEMPORARY TOVERS LS LUWP SUM 215, 000, 000. 00* 215, 000, 000. 00
10 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
11 000003 | TEM DELETED PER ADDENDUM LS LUWP SUM . 00* 0. 00
12 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
13 000005 | TEM DELETED PER ADDENDUM LS LUWVP SUM . 00* 0. 00
14 000006 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
15 000007 | TEM DELETED PER ADDENDUM LS LUWVP SUM . 00* 0.00
16 000008 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
17 000009 | TEM DELETED PER ADDENDUM LS LUWP SUM . 00* 0.00
18 000010 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
19 000011 | TEM DELETED PER ADDENDUM LS LUWP SUM . 00* 0.00
20 000012 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
21 000013 | TEM DELETED PER ADDENDUM LS LUWP SUM . 00* 0.00
22 000014 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
23 000015 | TEM DELETED PER ADDENDUM LS LUWP SUM . 00* 0.00
24 000016 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
25 049297 REMOVE SKYWAY TEMPORARY TOWER ( AE) LS LUWP SUM 600, 000. 00* 600, 000. 00
26 049298 REMOVE SKYWAY TEMPORARY TOWNER (AW LS LUMP SUM 600, 000. 00* 600, 000. 00
27 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 50, 000. 00* 50, 000. 00
PREVENTI ON PLAN

28 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 100, 000. 00* 100, 000. 00
29 030706 NON- STORM WATER DI SCHARGES LS LUMP SUM 100, 000. 00* 100, 000. 00
30 030707 TURBI DI TY CONTROL LS LUWP SUM 100, 000. 00* 100, 000. 00
31 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUMP SUM 100, 000. 00* 100, 000. 00
32 074034 TEMPORARY COVER M 1, 350 15. 00 20, 250. 00
33 030708 ACCELERATED WORKI NG DRAW NGS SUBM TTAL LS LUMP SUM 25, 000, 000. 00* 25, 000, 000. 00
34 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 50, 000. 00* 50, 000. 00
35 150605 REMOVE FENCE M 90 20. 00 1, 800. 00
36 150620 REMOVE GATE EA 2 500. 00 1, 000. 00



04- 0120F4 Bl D245

04- SF- 80- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 26/ 04 05/ 27/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 030709 RECONSTRUCT CHAI N LI NK FENCE ( TYPE M 150 30. 00 4,500. 00
CL-2.4, BLACK VINYL-CLAD) W TH BARBED

38 030710 RECONSTRUCT 3.66 M CHAIN LI NK GATE (TYPE EA 2 1, 000. 00 2, 000. 00
CL-2.4, BLACK VINYL-CLAD) W TH BARBED

39 032138 STABI LI ZI NG EMULSI ON KG 35 5. 00 175. 00

40 203014 FI BER ( EROSI ON CONTROL) KG 155 5. 00 775. 00

41 203021 FI BER ROLLS M 252 20. 00 5, 040. 00

42 203024 COVPOST ( EROSI ON' CONTROL) KG 470 1.00 470. 00

43 030711 MOVE | N OUT ( EROSI ON CONTROL) EA 4 2,000. 00 8, 000. 00

44 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 30 100. 00 3, 000. 00

45 (S) 049299 EPOXY ASPHALT CONCRETE AGGREGATE TONN 3, 670 50. 00 183, 500. 00

46 (S) 049300 EPOXY ASPHALT BOND COAT AND Bl NDER KG 268, 000 8. 00 2, 144, 000. 00

47 (S) 049301 APPLY EPOXY ASPHALT BOND COAT M2 32, 800 20. 00 656, 000. 00

48 (S) 049302 PLACE EPOXY ASPHALT CONCRETE SURFAC! NG MR 32, 800 20. 00 656, 000. 00

49 (S) 049303 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 3, 000, 000. 00* 3, 000, 000. 00
(PI ER W)

50 (S) 049304 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 700, 000. 00* 700, 000. 00
(PI ER E2)

51 (S) 049305 H GH STRENGTH PRESTRESSI NG ROD ( 75MV) LS LUMP SUM 1, 500, 000. 00* 1, 500, 000. 00

52 (S) 049306 CABLE TI EDOWN LS LUMP SUM 2, 000, 000. 00* 2,000, 000. 00

53 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 8, 200 4,500. 00 36, 900, 000. 00

54 (F) 049307 STRUCTURAL CONCRETE, FENDER VB 1, 204 3, 000. 00 3, 612, 000. 00

55 (F) 049308 M NOR CONCRETE ( COUNTERVEI GHT) VB 430 200. 00 86, 000. 00

56 ( SF) 049309 FURNI SH POLYESTER CONCRETE OVERLAY VB 40 7, 000. 00 280, 000. 00
(13 MV

57 (SF) 049310 PLACE POLYESTER CONCRETE OVERLAY (13MV) MR 3, 050 200. 00 610, 000. 00

58 (S) 049311 FURNI SH AND | NSTALL SPHERI CAL BUSHI NG EA 4 900, 000. 00 3, 600, 000. 00
BEARI NG ( PI ER E2)

59 (S) 049312 FURNI SH SPHERI CAL BUSHI NG RI NG BEARI NG EA 4 300, 000. 00 1, 200, 000. 00
(H NGE K)

60 (S) 049313 I NSTALL Cl RCULAR SEGVENTED BEARI NG EA 16 12, 000. 00 192, 000. 00
(H NGE A)

61 000017 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

62 000018 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

63 000019 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

64 000020 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

65 000021 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

66 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 1,410, 000 4.00 5, 640, 000. 00



04- 0120F4 Bl D245
04- SF- 80- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 26/ 04 05/ 27/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

67 (SF)520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 140, 370 5. 00 701, 850. 00
( BRI DGE)

68 (F) 550203 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 183, 000 2.00 366, 000. 00

69 (F) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 183, 000 1. 00 183, 000. 00

70 (F) 049314 FURNI SH STRUCTURAL STEEL (BRI DGE) KG 13,095, 000 12.00 157, 140, 000. 00
( TOAER)

71 (F) 049315 ERECT STRUCTURAL STEEL (BRI DGE) ( TOVER) KG 13,095, 000 1. 00 13, 095, 000. 00

72 (F) 049316 FURNI SH STRUCTURAL STEEL ( BRI DGE) EA 68 24, 000. 00 1, 632, 000. 00
(TOWER STRUT)

73 (F) 049317 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 29, 065, 000 9. 00 261, 585, 000. 00
(BOX G RDER)

74 (F) 049318 ERECT STRUCTURAL STEEL (BRI DGE) KG 29, 065, 000 1.00 29, 065, 000. 00
(BOX G RDER)

75 (F) 049319 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 1,273,000 8. 00 10, 184, 000. 00
( Bl KEPATH)

76 (F) 049320 ERECT STRUCTURAL STEEL (BRI DGE) KG 1,273,000 1.00 1, 273, 000. 00
( Bl KEPATH)

77 (SF) 049321 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 1,130,000 24.00 27, 120, 000. 00
( SADDLE)

78 (F) 049322 ERECT STRUCTURAL STEEL (BRI DGE) KG 1,130,000 1.00 1, 130, 000. 00
( SADDLE)

79 (SF) 049323 FURNI SH AND | NSTALL SHEAR KEY (PIER E2) EA 2 1, 200, 000. 00 2, 400, 000. 00

80 (F) 049324 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 260, 000 10. 00 2, 600, 000. 00
(Pl PE BEAM)

81 (F) 049325 ERECT STRUCTURAL STEEL (BRI DGE) KG 260, 000 3.00 780, 000. 00
(Pl PE BEAM)

82 (F) 049326 I NSTALL STRUCTURAL STEEL (BRI DGE) EA 4 20, 000. 00 80, 000. 00
(PI PE BEAM) (H NGE A)

83 049327 FURNI SH STRUCTURAL STEEL ( BRI DGE) EA 4 100, 000. 00 400, 000. 00
(Pl PE BEAM FUSE)

84 (SF) 049328 FURNI SH PWS CABLE SYSTEM KG 4,800, 000 7.50 36, 000, 000. 00

85 (SF) 049329 ERECT PWS CABLE SYSTEM KG 4,800, 000 1.75 8, 400, 000. 00

86 ( SF) 049330 FURNI SH SUSPENDER SYSTEM KG 650, 000 5. 00 3, 250, 000. 00

87 (SF) 049331 ERECT SUSPENDER SYSTEM KG 650, 000 1. 00 650, 000. 00

88 (S) 049332 TOMNER SUSPENDER ASSEMBLI ES LS LUMP SUM 450, 000. 00* 450, 000. 00

89 030712 SERVI CE PLATFORM EA 5 60, 000. 00 300, 000. 00

90 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 9, 200 6. 00 55, 200. 00

91 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 9, 200 1.00 9, 200. 00



04- 0120F4 Bl D245
04- SF- 80- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 26/ 04 05/ 27/ 04
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

92 562002 METAL ( BARRI ER MOUNTED SI GN) KG 1,020 15. 00 15, 300. 00

93 ('SF) 049333 PLASTI C LUVBER VB 99 5, 000. 00 495, 000. 00

94 ( SF) 049334 UHMW POLYETHYLENE PANEL (50MV) MR 637 1, 000. 00 637, 000. 00

95 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 1, 000, 000. 00* 1, 000, 000. 00

96 (S) 049335 CLEAN AND PAI NT STRUCTURAL STEEL ( TOVER) LS LUMP SUM 6, 000, 000. 00* 6, 000, 000. 00

97 (S) 049336 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 16, 000, 000. 00* 16, 000, 000. 00

(BOX G RDER)
98 (S) 049337 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 2, 000, 000. 00* 2,000, 000. 00
( Bl KEPATH)

99 (S) 049338 CLEAN AND PAI NT CABLE SYSTEM LS LUMP SUM 2, 000, 000. 00* 2, 000, 000. 00
100 000022 | TEM DELETED PER ADDENDUM LS LUVP SUM . 00* 0. 00
101 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 250, 000 15. 00 3, 750, 000. 00
102 030713 PERI METER FENCE ( TYPE WM 1. 8) M 410 70. 00 28, 700. 00
103 ( SF) 833020 CHAI N LI NK RAI LI NG M 130 150. 00 19, 500. 00
104 ( SF) 049339 STEEL BARRI ER (TYPE 732 MODI FI ED) M 2, 490 1, 200. 00 2,988, 000. 00
105 ( SF) 049340 Bl KEPATH RAI LI NG M 1, 246 1, 000. 00 1, 246, 000. 00
106 (F) 839527 CABLE RAI LI NG ( MODI FI ED) M 3, 000 150. 00 450, 000. 00
107 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 7 500. 00 3, 500. 00
108 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 18 80. 00 1, 440. 00
109 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 7,500 2. 00 15, 000. 00
110 030715 75 MM PAI NT TRAFFI C STRI PE M 2, 500 2.00 5, 000. 00

(BLACK, 1- COAT)
111 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 590 2.00 1, 180. 00
112 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 8 100. 00 800. 00
113 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1,390 4.00 5, 560. 00
114 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 440 6. 00 2, 640. 00
115 030716 UNDERGROUND LS LUMP SUM 1, 000, 000. 00* 1, 000, 000. 00
116 049341 ELECTRI CAL UTI LI TI ES REMOVAL LS LUMP SUM 20, 000. 00* 20, 000. 00
117 (S) 049342 ELEVATOR LS LUMP SUM 3, 000, 000. 00* 3, 000, 000. 00
118 (F) 049343 MAI NTENANCE TRAVELER LS LUMP SUM 5, 000, 000. 00* 5, 000, 000. 00
119 ( SF) 049344 MAI NTENANCE TRAVELER ( Bl KEPATH) LS LUVP SUM 2, 000, 000. 00* 2, 000, 000. 00
120 ( SF) 049345 TRAVELER SUPPORT RAI L KG 398, 570 6. 00 2,391, 420. 00
121 ( SF) 049346 W ND VORTEX GENERATOR PLATES EA 82 8, 000. 00 656, 000. 00
122 030717 SAS SUPERSTRUCTURE G RDER \ESTBOUND LS LUMP SUM 4,800, 000. 00* 4, 800, 000. 00
123 030718 SAS SUPERSTRUCTURE ROADVAY EASTBOUND LS LUMP SUM 1, 600, 000. 00* 1, 600, 000. 00
124 030719 SAS SUPERSTRUCTURE G RDER EASTBOUND LS LUMP SUM 5, 500, 000. 00* 5, 500, 000. 00
125 030720 TOMNER AND SUSPENSI ON CABLE LS LUMP SUM 4,500, 000. 00* 4,500, 000. 00
126 030721 NAVI GATI ON AND AVI ATI ON WARNI NG SYSTEMS LS LUMP SUM 450, 000. 00* 450, 000. 00



04- 0120F4 Bl D245
04- SF- 80- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
05/ 26/ 04 05/ 27/ 04
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
127 030722 SCADA REMOTE TERM NAL UNI T SYSTEM LS LUMP SUM 535, 000. 00* 535, 000. 00
128 030723 CALL BOX SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00
129 030724 TRAFFI C OPERATI ON SYSTEM LS LUMP SUM 200, 000. 00* 200, 000. 00
130 030725 CAVERA W TH HOUSI NG ENCLOSURE EA 2 7, 000. 00 14, 000. 00
131 (S) 030726 PAN/ TILT UNI T EA 2 5, 000. 00 10, 000. 00
132 (S) 030727 CAVERA CONTROL UNI T EA 2 5, 000. 00 10, 000. 00
133 (S) 030728 VI DEO TRANSM TTER DUPLEX DATA EA 2 3, 500. 00 7, 000. 00
134 (S) 030729 M CROWAVE VEHI CLE DETECTI ON SENSOR EA 6 5, 000. 00 30, 000. 00
SYSTEM
135 (S) 030730 FI BER OPTI C DATA MODEMS EA 6 5, 000. 00 30, 000. 00
136 (S) 030731 FI BER OPTI C CABLE M 2, 300 15. 00 34, 500. 00
(72- FI BER | NDOOR/ OUTDOCR)
137 (S) 030732 FI BER OPTI C CABLE M 150 75. 00 11, 250. 00
(12- FI BER | NDOOR/ OUTDOCR)
138 (S) 867130 FI BER OPTI C SPLI CE CLOSURE EA 8 1, 500. 00 12, 000. 00
139 030733 STRONG MOTI ON DETECTI ON SYSTEM LS LUMP SUM 750, 000. 00* 750, 000. 00
140 030734 CCSF RECLAI M WATER (6 NPS) M 640 350. 00 224, 000. 00
141 030735 CCSF SEMER FORCE MAIN (10 NPS) M 640 600. 00 384, 000. 00
142 030736 CCSF WATER MAIN (12 NPS) M 640 700. 00 448, 000. 00
143 030737 DOVESTI C WATER (2NPS) (T1 TOWER) M 152 400. 00 60, 800. 00
144 030738 DOVESTI C WATER (2 1/2 NPS) M 2, 560 300. 00 768, 000. 00
145 030739 COVPRESS AIR (4 NPS) M 2, 560 200. 00 512, 000. 00
146 030740 COWPRESS AIR (3 NPS) (T1 TOVER) M 152 400. 00 60, 800. 00
147 000023 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
148 000024 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
149 000025 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
150 000026 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
151 030745 DEHUM DI FI ER SYSTEM LS LUMP SUM 3, 000, 000. 00* 3, 000, 000. 00
152 000027 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
153 030747 BOOSTER PUMP STATI ON EA 1 200, 000. 00 200, 000. 00
154 000028 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
155 031195 TRANSPORTATI ON FOR THE ENG NEER LS LUMP SUM 4,000, 000. 00* 4, 000, 000. 00
156 031196 PHOTO SURVEY OF EXI STI NG FACI LI TI ES LS LUMP SUM 100, 000. 00* 100, 000. 00
157 031197 VI BRATI ON MONI TORI NG LS LUMP SUM 280, 000. 00* 280, 000. 00
158 031198 CONSTRUCTI ON' SURVEY LS LUMP SUM 1, 500, 000. 00* 1, 500, 000. 00
159 031199 ESTABLI SH MARI NE ACCESS LS LUMP SUM 35, 000, 000. 00* 35, 000, 000. 00
160 000029 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
161 031526 SAS SUPERSTRUCTURE ROADVAY WESTBOUND LS LUMP SUM 1, 250, 000. 00* 1, 250, 000. 00



04- 0120F4 Bl D245

04- SF- 80- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
05/ 26/ 04 05/ 27/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
162 000030 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
163 (S) 049349 SEI SM C JO NT (HI NGE AW LS LUMP SUM 1, 000, 000. 00* 1, 000, 000. 00
164 (S) 049350 SEI SM C JO NT (H NGE AE) LS LUMP SUM 1, 000, 000. 00* 1, 000, 000. 00
165 000031 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
166 032980 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 100, 000. 00* 100, 000. 00
( DACROVET)
167 032992 DOCUVENT MANAGEMENT SYSTEM LS LUMP SUM 1, 250, 000. 00* 1, 250, 000. 00
168 999990 MOBI LI ZATI ON LS LUMP SUM 204, 000, 000. 00* 204, 000, 000. 00

TOTAL 1, 398, 776, 550. 00



04- 0120F4 Bl D245

04- SF-80-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
05/ 26/ 04 05/ 27/ 04
| TEM SECOND
Bl D AMOUNT

1 5, 000, 000. 00* 5000000. 00

2 20, 000. 00* 20000. 00

3 . 00* 0. 00

4 25.00 39250. 00

5 100, 000. 00* 100000. 00

6 115, 000. 00 265650000. 00

7 30. 00 6150. 00

8 2,000. 00 2000. 00

9 215, 000, 000. 00* 215000000. 00
10 . 00* 0. 00
11 . 00* 0. 00
12 00* 0. 00
13 . 00* 0. 00
14 00* 0. 00
15 . 00* 0. 00
16 00* 0. 00
17 00* 0. 00
18 00* 0. 00
19 . 00* 0. 00
20 00* 0. 00
21 . 00* 0. 00
22 00* 0. 00
23 . 00* 0. 00
24 . 00* 0. 00
25 600, 000. 00* 600000. 00
26 600, 000. 00* 600000. 00
27 50, 000. 00* 50000. 00
28 100, 000. 00* 100000. 00
29 100, 000. 00* 100000. 00
30 100, 000. 00* 100000. 00
31 100, 000. 00* 100000. 00
32 15. 00 20250. 00
33 25, 000, 000. 00* 25000000. 00
34 50, 000. 00* 50000. 00
35 20. 00 1800. 00
36 500. 00 1000. 00
37 30. 00 4500. 00
38 1, 000. 00 2000. 00
39 5. 00 175. 00



04- 0120F4 Bl D245

04- SF-80-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
05/ 26/ 04 05/ 27/ 04
| TEM SECOND
Bl D AMOUNT

40 5. 00 775.00
41 20. 00 5040. 00
42 1.00 470. 00
43 2,000. 00 8000. 00
44 100. 00 3000. 00
45 50. 00 183500. 00
46 8. 00 2144000. 00
47 20. 00 656000. 00
48 20. 00 656000. 00
49 3, 000, 000. 00* 3000000. 00
50 700, 000. 00* 700000. 00
51 1, 500, 000. 00* 1500000. 00
52 2, 000, 000. 00* 2000000. 00
53 4,500. 00 36900000. 00
54 3, 000. 00 3612000. 00
55 200. 00 86000. 00
56 7, 000. 00 280000. 00
57 200. 00 610000. 00
58 900, 000. 00 3600000. 00
59 300, 000. 00 1200000. 00
60 12, 000. 00 192000. 00
61 . 00* 0. 00
62 . 00* 0. 00
63 . 00* 0. 00
64 . 00* 0. 00
65 . 00* 0. 00
66 4.00 5640000. 00
67 5.00 701850. 00
68 10. 00 1830000. 00
69 1.00 183000. 00
70 15.00 196425000. 00
71 1.00 13095000. 00
72 60, 000. 00 4080000. 00
73 14.50 421442500. 00
74 1.00 29065000. 00
75 8. 00 10184000. 00
76 1.00 1273000. 00
77 100. 00 113000000. 00
78 1.00 1130000. 00




04- 0120F4 Bl D245
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79 1, 200, 000. 00 2400000. 00
80 10. 00 2600000. 00
81 3.00 780000. 00
82 20, 000. 00 80000. 00
83 100, 000. 00 400000. 00
84 7.50 36000000. 00
85 1.75 8400000. 00
86 5.00 3250000. 00
87 1.00 650000. 00
88 450, 000. 00~ 450000. 00
89 60, 000. 00 300000. 00
90 6. 00 55200. 00
91 1.00 9200. 00
92 15. 00 15300. 00
93 5, 000. 00 495000. 00
94 1, 000. 00 637000. 00
95 1, 000, 000. 00* 1000000. 00
96 6, 000, 000. 00* 6000000. 00
97 16, 000, 000. 00* 16000000. 00
98 2,000, 000. 00* 2000000. 00
99 2, 000, 000. 00* 2000000. 00
100 . 00* 0. 00
101 15. 00 3750000. 00
102 70. 00 28700. 00
103 150. 00 19500. 00
104 1, 200. 00 2988000. 00
105 1, 000. 00 1246000. 00
106 150. 00 450000. 00
107 500. 00 3500. 00
108 80. 00 1440. 00
109 2.00 15000. 00
110 2.00 5000. 00
111 2.00 1180. 00
112 100. 00 800. 00
113 4.00 5560. 00
114 6. 00 2640. 00
115 1, 000, 000. 00* 1000000. 00
116 20, 000. 00* 20000. 00
117 3, 000, 000. 00* 3000000. 00




| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

04- 0120F4
04- SF-80-8
05/ 26/ 04

5, 000, 000.
2,000, 000.
6.

8, 000.

4, 800, 000.
1, 600, 000.
5, 500, 000.
4,500, 000.
450, 000.
535, 000.
100, 000.
200, 000.
7, 000.

5, 000.

5, 000.

3, 500.

5, 000.

5, 000.

15.

75.

1, 500.
750, 000.
350.

600.

700.

400.

300.

200.

400.

3, 000, 000.
200, 000.

4, 000, 000.
100, 000.

00*
00*

5000000.
2000000.
2391420.
656000.
4800000.
1600000.
5500000.
4500000.
450000.
535000.
100000.
200000.
14000.
10000.
10000.
7000.
30000.
30000.
34500.
11250.
12000.
750000.
224000.
384000.
448000.
60800.
768000.
512000.
60800.

0.

0.

0.

0.
3000000.
0.
200000.
0.
4000000.
100000.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 13
05/ 27/ 04
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157 280, 000. 00* 280000. 00
158 1, 500, 000. 00* 1500000. 00
159 35, 000, 000. 00* 35000000. 00
160 . 00* 0. 00
161 1, 250, 000. 00* 1250000. 00
162 . 00* 0. 00
163 1, 000, 000. 00* 1000000. 00
164 1, 000, 000. 00~ 1000000. 00
165 . 00* 0. 00
166 100, 000. 00* 100000. 00
167 1, 250, 000. 00* 1250000. 00
168 260, 000, 000. 00* 260000000. 00

TOT 1, 803, 771, 050. 00



